
#16‐1004 Design Services  
Jail Expansion – Catawba County 

 
Addendum #1 

 
 
 

The due date is extended until 2:00 p.m., December 17, 2015.  
 
 
Scope of work will include programming and cost estimating.  The probable construction 
method is Single‐Prime but Owner is willing to discuss other methodology. 
 
Any firm that has already submitted may send additional information if applicable prior to 2:00 
p.m., December 17, 2015. 
 
 
            Debbie Anderson, Purchasing Manager 
            828‐465‐8224 
            danderson@catawbacountync.gov 


